



बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड
BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
(A Govt. of Bihar Undertaking)
ISO 9001:14001;OHSAS 1800169-
Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Patna-800004
Tel. No : 0612 - 2660850 *Fax No : 0612 - 2660256
E-mail: bseidc@gmail.com * Website : http://www.bseidc.in * CIN: U80301BR2010SGC015859

अति अल्पकालीन निविदा आमंत्रण सूचना संख्या 11 वर्ष 2025-26

SBD/F2 आधारित प्रतिशत दर निविदा

(केवल ई-टेंडरिंग पद्धति के अनुसार वेबसाइट www.eproc2.bihar.gov.in पर)

बिहार राज्य अंतर्गत विभिन्न विद्यालयों/विश्वविद्यालयों के कार्य हेतु निविदा आमंत्रित की जाती है। कोई भी संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में समुचित श्रेणी में निबंधित हो, निविदा में भाग ले सकते हैं परन्तु इस निगम का रजिस्ट्रेशन कार्य के आवंटन के बाद एकरारनामा के पूर्व कराना अनिवार्य होगा।

1. विज्ञापनदाता का पदनाम एवं पता : मुख्य अभियंता, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
2. निविदा आमंत्रण सूचना निर्गत की तिथि : **26.07.2025**
3. निविदा कागजात डाउनलोड करने एवं अपलोड करने की अवधि पूर्वाह्न से : दिनांक-**02-08-2025** से **08-08-2025, 15.00** बजे तक।
(on website www.eproc2.bihar.gov.in)
4. संवेदक द्वारा निविदा अपलोड करने की अंतिम तिथि/समय : दिनांक-**09-08-2025** के **15.00** बजे तक।
(on website www.eproc2.bihar.gov.in)
5. अग्रधन, सभी शपथ पत्र, मूल में जमा करने की अंतिम तिथि/समय स्थान : दिनांक-**11-08-2025** के **15.00** बजे तक।
बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
6. प्री-बीड मीटिंग का समय एवं स्थान : मुख्य अभियंता, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम, पटना।
दिनांक-**04-08-2025** के **15.00** बजे।
7. तकनीकी बीड खोलने की तिथि/समय अंतिम तिथि/समय : दिनांक- **12-08-2025** के **15.30** बजे
(on website www.eproc2.bihar.gov.in)
8. वित्तीय बीड खोलने की तिथि, समय एवं स्थान : तकनीकी बीड के निष्पादन के उपरान्त।
(on website www.eproc2.bihar.gov.in)
9. कार्य की विवरणी :-

SL No.	Group No.	Work Name	Total School	BCQ Amount (In Lakh)	EMD IN (In Lakh)	Cost of BOQ (In Rs)	Period of Completion	Tender/ Retender
1	2	3	4	5	6	7	8	9
1	ACR - 1002	Construction of 95 nos. Additional Class Room in Araria District.	11	1033.57	20.34	10,000/-	18 Month	Re-Tender
2	ACR - 1006	Construction of 67 nos. Additional Class Room in Banka District.	13	769.93	15.40	10,000/-	18 Month	Re-Tender
3	ACR - 1007	Construction of 65 nos. Additional Class Room in Banka District.	13	719.23	14.39	10,000/-	18 Month	Re-Tender
4	ACR - 1008	Construction of 46 nos. Additional Class Room in Begusarai District.	7	474.24	9.49	10,000/-	18 Month	Re-Tender
5	ACR - 1009	Construction of 84 nos. Additional Class Room in Bhagalpur District.	10	841.93	16.84	10,000/-	18 Month	Re-Tender
6	ACR - 1010	Construction of 109 nos. Additional Class Room in Bhojpur District.	14	1136.51	21.37	10,000/-	18 Month	Re-Tender
7	ACR - 1014	Construction of 98 nos. Additional Class Room in Darbhanga District.	15	1084.45	20.85	10,000/-	18 Month	Re-Tender
8	ACR - 1015	Construction of 97 nos. Additional Class Room in Darbhanga District.	13	1032.35	20.33	10,000/-	18 Month	Re-Tender
9	ACR - 1016	Construction of 130 nos. Additional Class Room in Darbhanga District.	16	1428.21	24.29	10,000/-	18 Month	Re-Tender
10	ACR - 1017	Construction of 129 nos. Additional Class Room in East Champaran District.	15	1390.07	23.91	10,000/-	18 Month	Re-Tender
11	ACR - 1019	Construction of 91 nos. Additional Class Room in East Champaran District.	11	1033.57	20.34	10,000/-	18 Month	Re-Tender
12	ACR - 1020	Construction of 102 nos. Additional Class Room in East Champaran District.	13	769.93	15.40	10,000/-	18 Month	Re-Tender
13	ACR - 1021	Construction of 123 Nos. Additional Class Room in East Champaran District	16	1332.15	23.33	10,000/-	18 Month	Re-Tender

14	ACR - 1022	Construction of 120 Nos. Additional Class Room in East Champaran District	12	1259.82	22.60	10,000/-	18 Month	Re-Tender
15	ACR - 1023	Construction of 58 Nos. Additional Class Room in East Champaran District	11	653.88	13.08	10,000/-	18 Month	Re-Tender
16	ACR - 1024	Construction of 81 Nos. Additional Class Room in Gaya District	11	842.14	16.85	10,000/-	18 Month	Re-Tender
17	ACR - 1026	Construction of 104 Nos. Additional Class Room in Gaya District	13	1061.71	20.62	10,000/-	18 Month	Re-Tender
18	ACR - 1027	Construction of 91 Nos. Additional Class Room in Gopalganj District	16	1049.97	20.50	10,000/-	18 Month	Re-Tender
19	ACR - 1030	Construction of 35 Nos. Additional Class Room in Jehanabad District	6	384.84	7.70	10,000/-	12 Month	Re-Tender
20	ACR - 1032	Construction of 62 Nos. Additional Class Room in Katihar District	12	688.03	13.77	10,000/-	18 Month	Re-Tender
21	ACR - 1033	Construction of 63 Nos. Additional Class Room in Katihar District	12	724.96	14.50	10,000/-	18 Month	Re-Tender
22	ACR - 1035	Construction of 65 Nos. Additional Class Room in Kishanganj District	12	764.10	15.29	10,000/-	18 Month	Re-Tender
23	ACR - 1036	Construction of 44 Nos. Additional Class Room in Lakhisarai District	7	453.97	9.08	10,000/-	18 Month	Re-Tender
24	ACR - 1038	Construction of 110 Nos. Additional Class Room in Madhubani District	11	1173.36	21.74	10,000/-	18 Month	Re-Tender
25	ACR - 1039	Construction of 124 Nos. Additional Class Room in Madhubani District	14	1363.23	23.64	10,000/-	18 Month	Re-Tender
26	ACR - 1042	Construction of 96 Nos. Additional Class Room in Muzaffarpur District	12	1020.30	20.21	10,000/-	18 Month	Re-Tender
27	ACR - 1043	Construction of 101 Nos. Additional Class Room in Muzaffarpur District	11	1046.78	20.47	10,000/-	18 Month	Re-Tender
28	ACR - 1044	Construction of 119 Nos. Additional Class Room in Muzaffarpur District	12	1235.28	22.36	10,000/-	18 Month	Re-Tender
29	ACR - 1045	Construction of 61 Nos. Additional Class Room in Muzaffarpur District	8	662.92	13.26	10,000/-	18 Month	Re-Tender
30	ACR - 1046	Construction of 112 Nos. Additional Class Room in Nalanda District	13	1187.42	21.88	10,000/-	18 Month	Re-Tender
31	ACR - 1047	Construction of 107 Nos. Additional Class Room in Nalanda District	12	1139.55	21.40	10,000/-	18 Month	Re-Tender
32	ACR - 1048	Construction of 133 Nos. Additional Class Room in Nalanda District	15	1388.85	23.89	10,000/-	18 Month	Re-Tender
33	ACR - 1052	Construction of 99 Nos. Additional Class Room in Patna District	12	1038.09	20.39	10,000/-	18 Month	Re-Tender
34	ACR - 1053	Construction of 98 Nos. Additional Class Room in Patna District	15	1033.15	20.34	10,000/-	18 Month	Re-Tender
35	ACR - 1058	Construction of 88 Nos. Additional Class Room in Samastipur District	12	956.74	19.14	10,000/-	18 Month	Re-Tender
36	ACR - 1060	Construction of 97 Nos. Additional Class Room in Samastipur District	14	1053.67	20.54	10,000/-	18 Month	Re-Tender
37	ACR - 1061	Construction of 113 Nos. Additional Class Room in Samastipur District	15	1171.79	21.72	10,000/-	18 Month	Re-Tender
38	ACR - 1062	Construction of 122 Nos. Additional Class Room in Samastipur District	15	1278.26	22.79	10,000/-	18 Month	Re-Tender
39	ACR - 1066	Construction of 55 Nos. Additional Class Room in Sheikhpura District	6	552.20	11.05	10,000/-	18 Month	Re-Tender
40	ACR - 1068	Construction of 74 Nos. Additional Class Room in Sitamarhi District	14	864.74	17.30	10,000/-	18 Month	Re-Tender
41	ACR - 1070	Construction of 79 Nos. Additional Class Room in Siwan District	11	861.02	17.23	10,000/-	18 Month	Re-Tender
42	ACR - 1075	Construction of 60 Nos. Additional Class Room in Vaishali District	8	643.73	12.88	10,000/-	18 Month	Re-Tender
43	ACR - 1079	Construction of 100 Nos. Additional Class Room in West Champaran District	16	1107.91	21.08	10,000/-	18 Month	Re-Tender

	Repair, Renovation & Construction of Mess Block with Common Room & Toilet Block in 19 Different Hostels under Patna University, Patna.	1407.19	28.14	10,000/-	06 Months	Re-Tender
45	Repair, Renovation & Construction of Mess Block with Common Room & Toilet Block in 5 Different Hostels under Patliputra University, Patna.	493.00	9.86	10,000/-	06 Months	Re-Tender
46	Construction of Annexe Building at L. N. Mishra Institute, Patna.	287.288	5.75	10,000/-	09 Months	Tender

- नोट:- (i) प्राक्कलित राशि घट या बढ़ सकती है एवं तदनुसार अग्रधन की राशि घट या बढ़ सकती है।
(ii) वेबसाइट: www.eproc2.bihar.gov.in पर अंकित प्राक्कलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप से मान्य होगा।
(iii) बेल्ट्रान का Bid Processing Fee e-Tendering Website के अनुसार देय होगा।
10. निविदा की वैधता अवधि - 120 दिन।
11. ई-टेन्डरिंग की प्रक्रिया में भाग लेने हेतु संवेदकों को पंजीकृत होना होगा, जिससे कि उन्हें उपयोगकर्ता का नाम (User ID) पासवर्ड (Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाइट से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।
12. ई-निविदा पत्र वेबसाइट www.eproc2.bihar.gov.in से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपर्युक्त वेबसाइट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाइट पर ही इलेक्ट्रॉनिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कागजात/बैंक ड्राफ्ट/अग्रधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक है को स्कैन कर ई-निविदा के साथ संलग्न करना अनिवार्य है।
13. (क) Beltron Bid Processing Fee as appeared on the e-tendering website:- www.eproc2.bihar.gov.in & BOQ cost as mentioned is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS" (Bids along with necessary online payments must be submitted through e-procurement portal www.eproc2.bihar.gov.in before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/Non submission of Tender/ Non Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/ Holidays or any other reason.
- (ख) EMD Can be paid through e-Payment mode i.e. "Internet payment gateway (Credit/Debit Card), Net banking, NEFT/RTGS" या Bank Guarantee (एक करोड़ रु० से अधिक के कार्यों के लिये, Valid for 45 days beyond Bid Validity Period) के रूप में प्रबंध निदेशक का कार्यालय, बिहार राज्य शैक्षणिक आधारभूत संरचना विकास निगम लिमिटेड, पटना में दिनांक:- 11-08-2025 के 15.00 बजे तक स्वयं/निबंधित डाक/स्पीड पोस्ट द्वारा निश्चित रूप से जमा किया जाना आवश्यक है ऐसा नहीं करने पर निविदा मान्य नहीं होगा। EMD, MD, BSEIDC के पक्ष में प्रतिज्ञिप्त (Pledge) होना आवश्यक होगा। EMD Bank Guarantee के रूप में जमा करने कि स्थिति में बैंक गारंटी पर निर्गत करने वाले बैंक का Email ID & Contact Number अंकित रहना अनिवार्य है।
- (ग) अग्रधन की राशि के रूप में Bank Demand Draft मान्य नहीं होगा।
14. किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट www.eproc2.bihar.gov.in/www.bseidc.in पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को अस्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित है।

मुख्य अभियंता
25/7/25
Amr