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BIHAR STATE EDUCATIONAL INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.
{ A Govt. of Bihar Undertaking )
1SO 9001:14001;0HSAS 1800169-
Shiksha Bhawan, Bihar Rashtrabhasa, Parishad Campus, Acharya Shivpujan Sahay Path, Saidpur, Paina-800004
Tel. No : 0612 - 2660850 *Fax No : 0612 - 2660256
E-mail: bseidc@gmail.com * Website : http:/www.bseidc.in * CIN: U80301BR2010SGC015859
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2. ffaer s g faefa @ fafa © 04-09-2025
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8. faxha de @eq &1 fafd, w79 wa <o C gD A8 @ R & WA |
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BOQ Cost of
SL EMD IN i
Scheme District Work Name Amount BOQ (In Period f)f Remarks
No. (In Lakh} Completion
(In Lakh) Rs)
1 2 3 4 5 6 7 8 9
Construction of 100 Bedded Hostel
1 PM-JANMAN | Kishanganj | Building at Uchh Madhyamick School, 297.0 5.94 10,000/- 12 Month
Udgara Ratanpur, Pothia.
. Construction of 100 Bedded Hostel
DA T A 4 -
2 PM-JANMAN Katihar Building at H.S Kumaripur, Manihari, 297.0 5.94 10,000/ 12 Month
Construction of 100 Bedded Hostel
Building at MRHS Tikuliya Bishanpur
Sundar, Kumarkhand.
Construction of 100 Bedded Building
at UMS Gajendra Yadav Tola,
3 PM-JANMAN | Madhepura | Kumarkhand. 1188.0 23.76 10,000/- 15 Month
Construction of 100 Bedded Building
at Dev narayan +2 School, Ranipatti
Sukhasan, Kumarkhand.
Construction of 100 Bedded Building
at UMS Isriayan, Kumarkhand.
Construction of 100 Bedded Building
at CKKHS Carriya, Kahalgaon.
Construction of 100 Bedded Building
P = oF . I . . -
4 PM-JANMAN | Bhagalpur at MS Bakharpur, Pirpaiti. 891.0 17.82 10,000/ 15 Month
Construction of 100 Bedded Building
UMS Salempur Sainiq, Kahalgaon.
Construction of 100 Bedded Building
at UHS Haripurmadi, Banmankhi.
Construction of 100 Bedded Building
5 PM-JANMAN Purnea at UHS Gangaili, Banmankhi. 891.0 17.82 10,000/- 15 Month
Construction of 100 Bedded Building
at UHS Laogadh, Banmankhi.
. Construction of 100 Bedded Hostel \
6 DAJGUA Kaimur Building at UHSS Bahera, Adhaura, 297.0 5.94 10,000/ 12 Month 0o,
8




Construction of 100 Bedded Building
. at MS Chakarpathar, Sono.
7 DAJGUA Jamui Construction of 100 Bedded Building 594.0 11.88 10,000/- 15 Month
at +2 HS Jinhara, Laxmipur.
Construction of 100 Bedded Building
at Sukhdev Ramsundar +2 School,
8 DAIJGUA Bhagalpur | Khawaspur, Pirpaiti. 594.0 11.88 10,000/- 15 Month
Construction of 100 Bedded Building
at MS Samahuta.
9 DAJGUA Rohtas | Construction of 100 Bedded Building | 59 4 5.94 10,000/- | 12 Month
at HS Nauhatta.
Construction of 100 Bedded Building
at Nadighati H.S Valmikinagar, Bagha
2.
Construction of 100 Bedded Building
at Nadighati H.S Champapur, Ganauli,
West Bagha 2.
10 | DAJGUA | tpamparan | Construction of 100 Bedded Building | 48>0 29.7 10,000/~ | 15 Month
at H.S Bakhari Bazar, Ramnagar
Construction of 100 Bedded Building
at H.S Matiyariya, Ganaha.
Construction of 100 Bedded Building
at Raghubir UHS Jamuniya, Gaunaha.
Construction of 100 Bedded Building
at Ramdularijagdip +2 US Bahuaara,
11 DAJGUA Kaimur Chand. 594.0 11.88 10,000/- 15 Month
Construction of 100 Bedded Building
at UUHS Baraap, Adhora.
. Construction of 100 Bedded Buildin
12 DAIJGUA Purnea at UHSS Raghunathpur, Banmankhi. & 297.0 5.94 10,000/- 12 Month
Construction of 100 Bedded Building
at UHS Mochanma, Katoriya.
Construction of 100 Bedded Building
at UHS Kerwar, Katoriya.
13 | DAIGUA Banka | Construction of 100 Bedded Building | 44 29.7 10,000/~ | 15 Month
at UMS Sarouni, Bounsi.
Construction of 100 Bedded Building
at UMS Asuda Mukunda, Chandan.
Construction of 100 Bedded Building
at UMS Fulhara, Chandan.
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13. (35) Beltron Bid Processing Fee as appeared on the e-tendering website:- www.eproc2.bihar.gov.in & BOQ cost as mentioned is
mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit card), Net Banking, NEFT/RTGS” (Bids
along with necessary online payments must be submitted through e-procurement portal www.eproc2.bihar.gov.in before the date and time
specific in the NIT/Corrigendum. The department doesn’t take any responsibility for the delay/Non submission of Tender/ Non
Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network Traffic/Holidays or any other reason.
(@) EMD Can be paid through e-Payment mode i.e. “Internet payment gateway (Credit/Debit Card), Net banking,
NEFT/RTGS” AT Bank Guarntee (V& RIS Bo § i & Gl & o, Valid for 45 days beyond Bid Validity Period) ®
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Even though the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor performance such as abandening
the works, not properly completing the contract, inordinate delays in completion, litigation history or financial failure in the work of this
Corporation.

fagr Ivg Rl SmRa AT faerT f9H (BSEIDC) @ el fHda fergamaett 2025 g1 € UIeTT &R,
BT |

Bidders are required to submit their valid Character Certificate issued by the Superintendent of Police (S.P.) as per the
direction of Additional Chief Secretary, Home Department of Bihar vide letter No-

0131ooodlo /2021 /29 / SieHodo Hlo,, TSHI, f&IP—25 TR, 2021.

fa<frr ad 2020-21 ¥ CA gW Certified/Audited/Attested &3 W™ @l Document 32 Audited Balance Sheet/
Turn Over Certificate / /=g amae@s exaids w® UDIN Ho 3ifdrd w8l v87 w Document @1 d& &l HHT SITET G
fafaer <ar @ srawe ftd &R faar g |
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